
ATTACHMENT D


AGREEMENT FOR CONSTRUCTION AND MAINTENANCE OF

SAFETY IMPROVEMENTS RELATED TO QUIET ZONE

 
       BNSF Secy. Cont. No: _____ 

     San Diego Quiet Zone Project
 

THIS AGREEMENT made and entered into this ___ day of __________, 2010,
by and between the CITY OF SAN DIEGO, hereinafter referred to as “City”, and the
BNSF RAILWAY COMPANY, a Delaware corporation, hereinafter referred to as
“BNSF”.  City and BNSF are collectively referred to as “Parties”.
 

RECITALS
 

WHEREAS, BNSF owns a railroad line in and through the City which crosses at
least five (5) City streets at-grade (the “Crossings”) and over which trains are operated
at all times of the day and night with safety features for motorists and pedestrians,
including a system of warning signals and gates at crossings and the use of warning
horns on trains; and
 

WHEREAS, the City is currently seeking authorization and approval from the
California Public Utilities Commission ("CPUC") to construct certain safety
improvements at the Crossings, as shown in Exhibit "A" attached hereto and
incorporated herein by this references (the “Project”); and
 

WHEREAS, the City is desirous of creating a quiet zone as provided by the
Federal Railroad Administration (“FRA”) and 49 CFR Parts 222 and 229 of the Federal
Register; and

 
WHEREAS, the establishment of the quiet zone is subject to the approval by the

FRA pursuant to 49 CFR Parts 222 and 229; and
 
WHEREAS, BNSF and City agree to cooperate in the construction of the safety

improvements; and
 
WHEREAS, the safety improvements are intended to be permanent

improvements at the Crossings unless the Crossings are grade separated or closed to
vehicular traffic; and

 
WHEREAS, BNSF and City are willing to undertake construction of the safety

improvements at the City’s sole cost and expense.
 
 NOW, THEREFORE, in consideration of the mutual covenants and conditions
hereinafter set forth, and subject to the approval of the Project by the CPUC, it is agreed
as follows: 
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AGREEMENT
 

ARTICLE I
 

1. BNSF, at City’s sole cost and expense, shall furnish all labor, materials,
tools, and equipment and perform the railroad work required for construction of the
safety improvements, such work and the estimated cost thereof being shown in Exhibit
“B” attached hereto. The principal elements of the work to be performed by BNSF in the

construction of the safety improvements shall include the following:
 

a. Removal of existing signals and lights as shown on Exhibit “A”;
 
b. Construction and installation of the railroad signal active warning devices

(with the exception of the vehicle detection system) as shown on Exhibit
“A”;

 
c. Furnishing watchmen and flagmen as may be necessary for the safety of

BNSF’s property and the operation of its trains during the construction of
the safety improvements.

 
2.  BNSF agrees to perform all work provided in Article I, Section 1, with its

own employees, working under Railroad Labor Agreements or by contractor(s), if
necessary, within 18 months from receiving “Notice to Proceed” to be given in
accordance with Article II, Section 10.  BNSF shall determine the work windows, and
has the right at any time to revise or change the work windows, due to train operations
or service obligations.  BNSF will not be responsible for any additional costs and
expenses resulting from a change in work windows.  Additional costs and expenses
resulting from a change in work windows shall be accounted for in the City’s expenses
for the Project.
 

3. BNSF shall invoice the City annually for the cost of maintenance of the
additional active warning devices located within BNSF’s right-of-way as calculated in
accordance with the formula set forth in Article II, Section 3 of this Agreement.

 
a. Any reimbursement received by BNSF pursuant to California Public

Utilities Code section 1202.2 for the cost of maintaining automatic grade-
crossing protection for the crossings identified in Exhibit A shall first be
applied towards BNSF’s cost of maintaining the existing (non-Quiet Zone)
crossing equipment.  If such reimbursement exceeds the cost of
maintaining the existing (non-Quiet Zone) crossing equipment, BNSF shall
apply the remaining funds towards the cost of maintaining the Quiet Zone
equipment, and reflect such credit in the annual invoices to the City.

 
4. BNSF is hereby authorized to include any extraordinary charge to cover

the cost of BNSF’s self-insurance expense covering Employer’s Liability, including
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liability under the Federal Employer’s Liability Act, for protection of its employees in
connection with the construction of the Project.  Such charge will be included in Exhibit
“B” and may not exceed the amount allowed by the Federal Highway Administration at
the time of billing and shall be considered a portion of the actual cost of the Project
regardless of the nature or amount of ultimate liability for injury, loss or death to BNSF’s

employees, if any.
 

5. In the event the estimates for the railroad work required for the Project are
increased due to the passage of time or a change in the scope of the Project, City shall
immediately provide BNSF with a credit enhancement sufficient to cover said increased
estimates; 

 
a. Irrevocable Bank Letter of Credit drawn upon a bank satisfactory to BNSF;
 
b. Surety Bond underwritten by an insurance company listed in the

Department of Treasury Federal Register with terms acceptable to BNSF,
in BNSF’s sole discretion; or

 
c. A posted cash deposit via wire transfer to a BNSF deposit account.

 
Any irrevocable letter of credit or surety bond provided to BNSF pursuant to this
provision shall have a minimum term of eighteen (18) months.  The bank issuing the
letter of credit and the insurance company issuing the surety bond shall notify BNSF
thirty (30) days prior to the expiration date of the letter of credit or the surety bond. Upon
expiration of any surety bond or letter of credit, City must immediately provide BNSF
with a substitute letter of credit, surety bond or cash deposit as set forth above until
City’s financial obligations to BNSF are fully and finally satisfied.
 
Any cash deposit provided under this provision will be held in a separate interest
bearing account in the name of BNSF, with all interest accruing to City’s benefit for use
on the Project.  If City’s financial obligations at the end of the Project are less than the
amount of the cash deposit, BNSF shall refund any remaining sum to City.
 
City should forward the letter of credit or the surety bond to Ted Johnson, Manager of
Credit, BNSF, 2400 Western Center Boulevard, Fort Worth, Texas 76131 (phone:  817-
352-4194).  If posting a cash deposit pursuant to this provision, contact Ted Johnson to

obtain the BNSF account information. 
 
BNSF shall release any credit enhancement provided hereunder within thirty (30) days
after payment of all funds due under Section 6 of this Article.
 

6 CITY FUNDING:  The City shall pay BNSF for all actual labor costs,
material costs, equipment costs, and other costs and expenses incurred by BNSF in
performing the railroad work required for construction of the Project in a total amount
not to exceed $2,400,000.00.  This amount consists of the estimated construction cost
of $1,830,535.00 as set forth in Exhibit “B”, $140,000 for flagging, and a construction
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contingency fund of $429,465.00.  The construction contingency fund shall be used to
reimburse BNSF if its actual construction costs exceed the estimated construction
costs.  If during the course of construction BNSF anticipates that its actual construction
costs will exceed the estimated construction cost, BNSF shall promptly notify the City so
additional funds can be appropriated to complete construction of the railroad work
required for the Project.  BNSF may discontinue construction activities until such time as
the City notifies BNSF that sufficient additional funds have been appropriated.  If the
City fails to appropriate sufficient additional funds, BNSF may terminate this Agreement
pursuant to Article III, section 3.
 

a. Final Engineering, Design and Estimation.  Reimbursement of the cost of
preliminary signal engineering and design of the BNSF portion of the
Project is provided for in the Memorandum of Understanding between
Centre City Development Corporation (CCDC) and BNSF which was
signed on February 27, 2008.

 
b. Material Ordering.  Concurrently with the giving of the Notice to Proceed in

accordance with Article II, Section 10 of this Agreement, City will cut a
check to BNSF for the cost of all material.  Upon receipt of the check and
the Notice to Proceed from the City, BNSF will order material and
schedule the Project.

 
c. Labor.  BNSF will invoice the City for the labor portion of the Project sixty

(60) days prior to start of construction.  No construction will begin until
payment is received by BNSF.

 
d. Reconciliation.  If BNSF's actual construction costs are less than the total

estimated amount set forth in Exhibit B and advanced by the City in
accordance with this section, BNSF will refund the difference to the City
within 180 days after completion of the Project. 

ARTICLE II
 

1. City, at its sole cost and expense, shall furnish all labor, materials, tools,
and equipment and construct all safety improvements as shown in Exhibit “A”, except
for the railroad work to be performed by BNSF hereunder.  The principal elements of the
work to be performed by City in the construction of the safety improvements shall
include the following: 
 

a. Obtaining from the CPUC an order authorizing and approving the
construction of the safety improvements;

 
b. Providing engineering, supervision, labor, material, supplies, and

equipment necessary for construction of the safety improvements to be
located outside of BNSF's right-of-way;
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c. Installation of the vehicle detection system;
 
d. Installation of Advanced or Simultaneous pre-emption at highway traffic

signals as noted on Exhibit “A”;
 

e. Installation of the roadway center medians;
 

f. Construction of the roadway surface, including without limitation, curbs,
gutters and fencing as shown on Exhibit “A”.

  
 2. City shall reimburse BNSF for the actual costs incurred by BNSF in
constructing the safety improvements, as set forth in Article I, section 6.
 

3. City shall pay to BNSF the City's share of the annual Inspection,
Maintenance costs for the following specific components of the Project’s Safety
Improvements in an amount not to exceed nine-thousand and twenty-seven dollars
($9,027.00) for the first year the Project is in operation:  (A) “Exit Gates 3 or 4 Quad” = 9
AAR units per gate mech., (B) ”Exit Gate timing/logic controller” = 10 AAR units, (C)
“Interconnection to road authority vehicle detection system”, = 2 AAR units as invoiced
pursuant to Article I, Section 3 of this Agreement.  Costs have been calculated per
Crossing Signal AAR unit to maintain highway/rail grade automated crossing warning
systems. These costs are to be adjusted annually and the Parties agree to review the
AAR units to ensure their appropriateness every three years.  The City will annually
appropriate funds sufficient to reimburse BNSF for the City's share of Inspection and
Maintenance costs as estimated by BNSF.  BNSF shall use its best efforts to provide
the City with the estimated annual maintenance costs in time to be incorporated into the
City's annual appropriations ordinance.  If the City fails to appropriate sufficient funds,
BNSF may terminate this Agreement pursuant to Article III, section 3.
 

Cost Break down:
 

1. Inspection/Maintenance of active warning device equipment:
 

a. 4 Quad System = 2 x 9 AAR units=18 units + 10 + 2= 30 Units total

for 4 quad x average cost of $177/unit = $5,310

 
b. 3 Quad System = 1 x 9 = 9 + 10 + 2 = 21 units x $177/unit = $3,717

per each specific system noted above.
 
c. Inspection / Maintenance of systems includes all monthly

inspections, and all trouble calls requiring the equipment to also be
inspected or gates replaced (excessive gate replacement may be
billed additional after a review is made by BNSF and City.

 
d. These costs will be billed to the City on an annual basis.
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4. If the signal components of the Project are damaged due to an accident at
the site, beyond the control of the parties, BNSF shall notify the City in writing with an
estimate of the cost of repair.  The City will reimburse BNSF for the actual cost to repair
the components of the Project.  If the City fails to reimburse BNSF, BNSF may
terminate this Agreement pursuant to Article III, section 3.

 
a. Capital.  If the Crossing Signal Equipment and/or Crossing Signal House

installed hereunder cannot, through age, be maintained, or by virtue of its
obsolescence, requires replacement, the cost of installation of the new
crossing signal equipment and/or new crossing signal house will be paid
by the City.

 
5. City agrees to reimburse BNSF for work of an emergency nature caused

by City or City's contractor, in connection with construction of the safety improvements
which BNSF deems reasonably necessary for the immediate restoration of railroad
operations or for the protection of persons or BNSF property.  Such work may be
performed by BNSF without prior approval of City and City agrees to fully reimburse
BNSF for all reasonable costs of such emergency work.  If the City fails to reimburse
BNSF, BNSF may terminate this Agreement pursuant to Article III, section 3.

 
6. Except as expressly set forth in this Agreement, BNSF shall be

responsible for all construction, reconstruction, operation, maintenance and repair costs
related to its business activities.

 
7. City agrees to acquire all rights-of-way and permits necessary for the

construction of the safety improvements.
 
8. City agrees to make any and all arrangements to secure the location or

relocation of wire lines, pipe lines and other facilities owned by private persons,
companies, corporations, political subdivisions or public utilities other than BNSF which
may be found necessary to locate or relocate in any manner whatsoever due to the
construction of the Project.  Nothing in this Agreement shall be construed to modify the
obligations, if any, of the City, BNSF and/or their respective contractors with regard to
compliance with the requirements of California Government Code section 4216 et seq.
for Project work which they perform.
 

9. The City, its contractor(s) and subcontractor(s), shall not begin Project
work until City shall have given not less than thirty (30) days prior written notice to
BNSF’s Manager of Public Projects, making reference to BNSF’s “San Diego Quiet
Zone Project”, which notice shall state the time that onsite Project work shall
commence. 

 
10. City must give BNSF’s Manager of Public Projects written notice to

proceed (“Notice to Proceed”) with the railroad work after receipt of necessary funds for
the Project.  BNSF will not begin the railroad work (including, without limitation,
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procurement of supplies, equipment or materials) until written notice to proceed is
received from City. The Notice to Proceed must reference BNSF's file number ”San
Diego Quiet Zone”.

ARTICLE III
 

 1. This Agreement shall become effective on the date it is fully executed by
all Parties to this Agreement, and shall remain in effect until terminated pursuant to this
Article.
 
 2. The City may, in its sole discretion, terminate this Agreement for its
convenience at any time for any reason.  The City shall pay all amounts due BNSF
under Articles I and II of this Agreement up to the effective date of termination, and all
reasonable costs incurred by BNSF in removing or mothballing equipment installed
under this Agreement to implement the Quiet Zone.  After the effective date of
termination of the Quiet Zone, BNSF shall have no obligation to treat the Crossings as a
Quiet Zone.
 
 3. BNSF may terminate this Agreement, in its sole discretion, if the City fails
to pay the amounts due BNSF under Articles I and II of this Agreement or fails to
appropriate sufficient funds in its annual budget to reimburse BNSF to maintain the
Quiet Zone.  Prior to termination, BNSF shall send the City written notice of default and
intent to terminate this Agreement, and provide the City with at least thirty (30) days to
cure the default.  If the City fails to cure the default within the time specified, BNSF may

terminate this Agreement by sending the City written notice thereof.  After the effective
date of termination of the Quiet Zone, BNSF shall have no obligation to treat the
Crossings as a Quiet Zone.  The right to terminate this Agreement is in addition to any
other remedies BNSF may have for the City's failure to pay amounts due under Articles
I and II.
 
 4. Upon the termination of this Agreement by either party, City shall
immediately file a notice with the Federal Railroad Administration pursuant to 49 CFR §
222.51(d) voluntarily terminating the Quiet Zone effective thirty (30) days of the date of
such notice.

ARTICLE IV
 

1. The City agrees to include the following provisions in its contract with any
contractor performing construction and maintenance work on the Project in the BNSF
right-of-way:

 
a. Fiber optic cable systems owned by various telecommunications

companies may cross or run parallel in the railroad operating right-of-way. 
The locations of these lines have been included on the plans based on
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information from the telecommunications companies.  The contractor shall
be responsible to contact BNSF and/or the telecommunications
companies regarding any work that may damage these facilities or
interfere with their service.  The contractor shall also pothole all lines
either shown on the plans or marked in the field in order to verify their
locations.  The contractor shall also use all reasonable methods when
working within the BNSF right-of-way to determine if any other fiber optic
lines may exist;

 
b. Failure to notify, pothole or identify these lines shall be sufficient cause for


the City Engineer to stop construction at no cost to the City or BNSF until
these items are completed.  Costs for repairs and loss of revenues and
profits due to damage to these facilities through negligent acts of the
contractor shall be the sole responsibility of the contractor.  The contractor
shall indemnify and hold the City and BNSF harmless against and from all
cost, liability and expense arising out of or in any way connected to the
negligent acts of the contractor;

 
c. The telecommunications companies shall be responsible for the

rearrangement of any facilities determined to interfere with the
construction.  The contractor shall cooperate fully with any company
performing these rearrangements.

 
2. The City shall incorporate in each prime contract for construction of the

Project in, over or under the BNSF right-of-way, or the specifications therefore, the
provisions set forth in Exhibits “C” and “C-I”, attached hereto and by reference made a
part hereof. 

 
3. Except as hereinafter otherwise provided, all work to be performed

hereunder by City in the construction of the Project will be performed pursuant to a
contract or contracts to be let by City or performed by the City with its own forces.  For
work performed by contract, all such contracts shall provide:

 
a. That all work performed thereunder shall be performed in a good and

workmanlike manner, and in accordance with plans and specifications
approved by BNSF.  Those changes or modifications during construction
that affect safety or BNSF’s operations shall also be subject to BNSF’s
approval;

 
b. That no work shall be commenced within BNSF’s right-of-way until each of

the prime contractors employed in connection with said work shall have (i)

executed and delivered to BNSF a letter agreement in the form of Exhibit
“C-I”, and (ii) delivered to BNSF, and secured its approval of, the required
insurance;
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c. That if the contractor has failed to prosecute with diligence the work
specified in and by the terms of said contract, it may, in the manner
provided by law, terminate the contractor’s control over said work and take
possession of all or any part thereof and proceed to complete the same by
day labor or by employing another contractor(s), provided that all such
contractor(s) shall be required to comply with the obligations in favor of
BNSF hereinabove set forth and, provided further, that if such construction
is performed by day labor, City will, at its expense, procure and maintain
on behalf of BNSF the insurance required by Exhibit “C-1”.

 
4. If any City Contractor performs construction work within the BNSF right-of-

way contrary to the Plans and Specifications or if any City Contractor performs
construction work within the BNSF right-of-way in a manner BNSF deems to be
hazardous to its property, facilities or the safe and expeditious movement of its traffic, or
if the insurance described in said Exhibit “C-1” hereof shall be canceled during the
course of the Project, BNSF shall have the right to stop the work within the BNSF right-
of-way until the acts or omissions of such City Contractor have been fully rectified to the
satisfaction of the BNSF’s Division Engineer, or additional insurance has been delivered
to and accepted by BNSF.  Such work stoppage shall not give rise to or impose upon
BNSF any liability to City, or to any City Contractor.  The right of BNSF to stop the work
is in addition to any other rights BNSF may have.  In the event that BNSF shall desire to
stop work, BNSF agrees to give immediate notice thereof in writing to the City
representative identified in Article IV, Section 13 of this Agreement, describing the
reason(s) for the work stoppage.

 
5. The City shall supervise and inspect the operations of all City contractors

working within BNSF’s right-of-way to assure compliance with the Project plans and
specifications, the terms of this Agreement and all safety requirements of BNSF.  If at
any time during construction within BNSF’s right-of-way BNSF determines that the
proper supervision and inspection is not being performed by the City, BNSF shall have
the right to stop construction (within or immediately adjacent to its right-of-way) and to
request that the City correct the situation before construction is allowed to proceed.  If
BNSF feels the situation is not being corrected in an expeditious manner, BNSF shall
immediately notify the City’s Director of Public Works for appropriate corrective action.

 
6.  City’s contractor(s) and subcontractor(s) shall perform and complete work

in a manner that does not interfere with the normal movement of trains and according to
contractor’s own manner and methods and with and by contractor(s)’ and
subcontractor(s)’ own means and employees, free from any supervision, inspection, or
control whatsoever by BNSF, except that BNSF shall have the right to inspect City’s
contractor(s)’ or subcontractor(s)’ work to determine whether the work performed
complies with the requirements of this Agreement, it being the intention of the Parties
that the contractor(s) and subcontractor(s) shall be and remain independent
contractor(s) and subcontractor(s) and that nothing contained in this Agreement shall be
construed as inconsistent with that status.  City shall require its contractors and their
subcontractors constructing any of the safety improvements within BNSF's right-of-way
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to execute and comply with all Contractor Requirements, as set forth in Exhibit "C"
hereto.

 
7.  City shall require its contractor(s) and subcontractor(s) to comply with all

applicable federal, state and local requirements and regulations with respect to the
performance of Project work. To the extent that any City contractor or subcontractor
performs work in BNSF's right-of-way, BNSF may advise such contractor or
subcontractor, or contractor's or subcontractor's work site supervisor, that an agent or
employee of the contractor or subcontractor is working in an unsafe manner or may
potentially work in an unsafe manner, in which event such contractor’s or
subcontractors’ work site supervisor shall cause the agent or employee to immediately
correct the problem or leave the work site and BNSF’s property.
 

8. The Parties agree that after completion of the safety improvements, BNSF
shall maintain and operate all crossing gates and signals. City shall reimburse BNSF for
maintenance of the safety improvements constructed pursuant to this Agreement as
herein provided.

 
9. The Parties agree that after completion of the safety improvements, the

City will own and maintain at the City’s sole cost and expense the vehicle detection in-
pavement loops to the gate mechanism mounted junction box.  BNSF will own and
maintain, at City’s sole cost and expense, the cable from the gate mechanism mounted
junction box to the vehicle loop detection electronics, as well as the loop detection
electronics (BNSF trackage only).  The City will provide a contact number for loop
failures/quiet zone and/or preemption issues.  This number should be monitored 24
hours per day, 7 days per week.  At such time as the Vehicle Detection System is
placed in service, the City will have procedures in place for emergency loop
replacement both during and after normal working hours.  The City will reimburse BNSF
for the ongoing maintenance and repair costs of that portion of the Vehicle Detection
System to be maintained by BNSF as provided herein.

 
a. In the event of a failure of the vehicle detection system to function as

designed, the City shall immediately provide a flagman for each direction
of motor vehicle traffic at the City’s sole cost and expense.  If the City fails
to immediately provide flagging services in accordance with the previous
sentence, BNSF shall have the right to provide such flagging services at
the City’s sole cost and expense.  For the duration of the time in which the
vehicle detection system fails to function as designed, the train horn shall
be sounded as required by 49 CFR §234.106. 

 
b. City shall provide BNSF with a minimum of 4 hours advance telephonic

notice of any vehicle detection maintenance activity that may cause any
electrical disruption in the Vehicle Detection System, including, but not
limited to: (i) work that involves turning off power or resetting the vehicle
detection signal controller; (ii) work that disrupts the connection between
the vehicle detection signal controller and the vehicle detection loops; or
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(iii) work that disrupts the connection between the vehicle detection signal
controller and the BNSF interconnection box.  Such notice shall be given
using BNSF’s toll free number (800) 382-5452.

 

10. The Parties agree that if BNSF deems it necessary or desirable in the
performance of its duty as a common carrier, to raise or lower the grade or change the
alignment of its tracks or to lay additional track or tracks or to build other facilities in
connection with the operation of its railroad, BNSF shall, at its own expense, have full
right to make such changes or additions within its right of way, provided such changes
or additions do not change or alter the safety improvements and provided further,
however, that should it become necessary or desirable in the future to change, alter,
widen, or reconstruct the safety improvements to accommodate BNSF railroad projects,
the costs of such work, including any cost incidental to alteration of railroad or highway
facilities made necessary by the alteration of the safety improvements, shall be paid by
BNSF.

 
a. Notwithstanding the foregoing, nothing in this Agreement shall be

construed as waiving or conditioning the right of the City to object to any
effort by BNSF to change the grade or track alignment in any way that
would impact (a) the City’s interests in or use of adjacent right-of-way or
(b) the use of the at-grade crossings that are the subject of this
Agreement.

 
11. The Parties agree that if City shall deem it necessary or desirable in the

future, due to traffic or other conditions, to alter or reconstruct the safety improvements,

it shall have full right to do so, at City’s own expense and subject to CPUC approval,
provided, however, that such alteration or reconstruction shall not encroach further upon
or occupy the surface of BNSF’s right-of-way to a greater extent than is contemplated
by this Agreement without the prior CPUC approval and written consent of BNSF and
the execution of an amendment to this Agreement or the completion of a separate
written agreement.

 
12. The books, papers, records and accounts of the Parties hereto, insofar as

they relate to the items of expense for labor and materials or are in any way connected
with the work herein contemplated, shall be retained and at all reasonable times be
open to inspection and audit by the agents and authorized representatives of the other
Party hereto, and representatives of governmental agencies as required by law, for a
period of four (4) years from the date of final payment.  Upon completion of the Project,
City, and/or representatives of governmental agencies as required by law, may assign
an auditor to review and report on BNSF and City's time sheets and financial records
related to this Project.  BNSF and City shall work with such auditors to reconcile
excepted costs that may arise from any audit.  All books, records and accounts relating
to the maintenance and repair costs which are the subject of an invoice pursuant to
Article II shall be retained and open to inspection and audit by agents and authorized
representatives of the City for a period of four (4) years from the date that BNSF
provides such invoice to the City.
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13. All notices shall be in writing and shall be considered given either:  (i)
when delivered in person to the recipient named below; or (ii) on the date of delivery or
refusal shown on the return receipt, after deposit in the United States mail in a sealed
envelope as either registered or certified mail with return receipt requested, and postage
and postal charges prepaid; (iii) on the date of delivery or refusal, when delivered by
Federal Express or other commercial express delivery service providing
acknowledgements of receipt; or (iv) on the date of delivery when delivered by facsimile
or other electronic transmission providing verification of delivery and receipt.  Such
notices or communications shall be given to the Parties at their addresses set forth
below:

To BNSF:   BNSF Railway Company
Vice-President and Chief Engineer

    2600 Lou Menk Drive
    Fort Worth, TX 76131
 
With Copy To:  BNSF Railway Company

Manager of Public Projects
740 East Carnegie Drive

    San Bernardino, CA 92408-3571
 
To City:   City of San Diego
    City Engineer
    202 C Street
    San Diego, CA 92101
 
With Copy To:  Centre City Development Corporation
    Attn: Scott A. Johnson
    401 B Street, Suite 400
    San Diego, California  92101
 
And to:   City Attorney
    San Diego City Attorney's Office
    1200 Third Avenue, Suite 1620
    San Diego, CA  92101 

 
Either Party may change its address for notices by written notice to the other Party
given in the manner provided in this section.
 

14. Exhibits “A”, “B”, “C” and “C-1” attached hereto, are an integral part of this
Agreement and shall be construed for all purposes as a part of this Agreement.
 

15. The venue for any action to enforce or interpret this Agreement shall lie in
the Superior Court for the County of San Diego or the District Court for the Southern
District of California, as appropriate.
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16. Any waiver by the Parties of any default or breach of any covenant,
condition, or term contained in this Agreement shall not be construed to be a waiver of
any subsequent or other default or breach, nor shall the failure to require exact, full, and
complete compliance with any of the covenants, conditions, or terms contained in this
Agreement be construed as changing the terms of this Agreement in any manner or
preventing the enforcement of the full provisions hereof.

 
17. If any action at law or in equity is necessary to enforce or interpret the

terms of this Agreement, the prevailing Party shall be entitled to reasonable attorney’s
fees and costs.
 

18. This Agreement constitutes the entire understanding and agreement of the
Parties hereto and supersedes all previous negotiations, discussions, and agreements
between the Parties with respect to the subject matter hereof.  No parol evidence shall
be permitted to contradict or vary the terms of this Agreement.

 
19. Whenever possible, each provision of this Agreement shall be interpreted

in such a manner as to be effective and valid under applicable law, but if any provision
of this Agreement shall be invalid under the applicable law, such provision shall be
ineffective only to the extent of such prohibition or invalidity, without invalidating the
reminder of that provision, or the remaining provisions of this Agreement.
 

20. The Parties agree that all of the covenants and provisions of this
Agreement shall be binding upon and inure to the benefit of the Parties’ successors and
assigns, except that neither City nor BNSF may assign any of its rights or obligations
hereunder without the prior written consent of the other party, which consent shall not
be unreasonably withheld.

 
21. The Recitals above are hereby incorporated into this section as though

fully set forth herein and each party acknowledges and agrees that such Party is bound,
for purposes of this Agreement, by the same.

 
22. Each of the undersigned represents and warrants that he or she is duly

authorized to execute and deliver this Agreement and that such execution is binding
upon the entity for which he or she is executing this document.

 
23. To the fullest extent permitted by law, City hereby releases, indemnifies,

defends and holds harmless BNSF, its affiliated companies, partners, successors,
assigns, legal representatives, officers, directors, shareholders, employees and agents
for, from and against any and all claims, liabilities, fines, penalties, costs, damages,
losses, liens, causes of action, suits, demands, judgments and expenses (including,
without limitation, court costs and attorneys’ fees) of any nature, kind or description of
any person (including, without limitation, the employees of the parties hereto) or entity to
the extent such claims, liabilities, fines, penalties, costs, damages, losses, liens, causes
of action, suits, demands, judgments and expenses arise directly out of, result from or
are related to the acts or omissions of City,  its officers, agents, invitees, employees or
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contractors or anyone directly or indirectly employed by any of them, or others
performing services in furtherance of the construction or maintenance of the safety
improvements or the operation of the Quiet Zone.
 

a. City shall also defend, indemnify and hold harmless BNSF, its affiliated
companies, partners, successors, assigns, legal representatives, officers,
directors, shareholders, employees and agents from and against any
claims, liabilities, fines, penalties, costs, damages, losses, liens, causes of
action, suits, demands, judgments and expenses (including, without
limitation, court costs and attorneys’ fees) of any nature, kind or
description of any person alleging the Quiet Zone causes additional noise
from the BNSF gate crossing bells, or that the Quiet Zone causes
additional traffic delays or diminution in property value as it relates to
BNSF’s operation within the Quiet Zone.

 

24. The City shall be self-insured for its general liability coverage up to $4
million.  The City shall participate in large risk pool CSAC-EIA/CPEIA coverage which
provides excess coverage from $4 million to $15 million, or in a similar program of
insurance providing these limits and scope of coverage.  The City will maintain excess
coverage beyond the limits of the pool coverage with total limits of $50 million.  The City
may determine from time to time to increase the amount of self-insurance coverage.  If
the City makes a determination to increase the self-insurance amount, the large risk
pool coverage will apply over the self-insurance amount.  The City shall remove any
exclusions relating to performance of operations within the vicinity of any railroad,
bridge, trestle, track, roadbed, tunnel, underpass, or crossing from its general liability
coverage for both the self insured and excess policies, or purchase a separate railroad
protective liability policy.  If a separate railroad protective liability policy is purchased it
shall be in an amount of at least $5,000,000.  The insurance policies shall name BNSF,
its directors, officers, agents and employees as additional insureds, and be primary to
any insurance carried by BNSF.

 
25. The Redevelopment Agency and/or CCDC may make some or all of

payments due BNSF under the terms of this Agreement on behalf of the City, except for
annual maintenance costs under Article 1, Section 3 of this Agreement.  BNSF will
accept such payment in lieu of direct payment by the City.  BNSF’s acceptance of such
payment shall not relieve the City of its obligation to ensure BNSF receives all payment
due under this Agreement. 

 



Quiet Zone  Construction  &  Maintenance  Agreement Page  15

BNSF Railway Company  City of San Diego

IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego,
acting by and through its Mayor or his designee, pursuant to Ordinance No. O-
___________ authorizing such execution, and by BNSF attested by its duly qualified
and authorized officials as of the date first hereinabove written.

BNSF RAILWAY COMPANY CITY OF SAN DIEGO

By:  By: 
            David Freeman   Jay Goldstone
            Vice President of Engineering Chief Operating Officer
         
Date:  Date: 

 I HEREBY APPROVE the form and legality
 of the foregoing agreement this ______ day
 of __________________________, 2010.
 
  JAN I. GOLDSMITH, City Attorney

            

    
  By: 
   Deputy City Attorney
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Kettner Boulevard/G Street – DOT 026874D

MP 267.8 – San Diego Subdivision
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Exhibit A (3 of 6)
 

Market Street – DOT 026875K

MP 267.9 – San Diego Subdivision
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Exhibit A (4 of 6)
 

Front Street
MP 268.2 – San Diego Subdivision
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First Street – DOT 026877Y
MP 268.3 – San Diego Subdivision


....

1 

, 

~ 


[ i

]1"

b

, 

, 

\



Exhibit A  to  C&M  Agreement Page  6
BNSF Railway Company  City of San Diego

Exhibit A (6 of 6)
 

Fifth Street – DOT 026878F
MP 268.5 – San Diego Subdivision
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 Exhibit B
 

Please see attachment – Kettner Street Signal Estimate




*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

CITY OF SAN DIEGO

LOCATION SAN DIEGO TO 22ND ST DETAILS OF ESTIMATE PLAN ITEM : PSI026874D VERSION : 1


PURPOSE, JUSTIFICATION AND DESCRIPTION


REVISED TO NEW PRICING LIST 09/04/03 (THERE WAS NO APPROVED MATERIAL LIST AT THIS TIME.)


 

INSTALL CONSTANT WARNING AND 2 FLASHER FOR BNSF SIDE OF SAN DIEGO QUIET ZONE AT KETTNER BLVD IN SAN DIEGO, CA.  L/S

7600, MP 267.8,  CALIFORNIA DIV., SAN BERNARDINO SUBDIV., DOT # 026874D.


MONTHLY POWER UTILTIY COST CENTER:  61692

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.


THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE

FURNISHED WHEN ENGINEERING IS COMPLETED.


CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.


THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR MATERIAL, LABOR,  AND

OVERHEADS.

******************************* SIGNAL WORK ONLY *******************************


THE CITY OF SAN DIEGO IS FUNDING THIS PROJECT 100%.


CONTINGENCIES SET AT 20%.

MAINTAIN PROPRIETARY CONFIDENTIALITY


REVISED TO NEW PRICING LIST 09/04/03


DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR

**********

SIGNAL FIELD LABOR - CAP 1060.0 MH  31,928

SIGNAL SHOP LABOR - CAP 80.0 MH  2,104

        PAYROLL ASSOCIATED COSTS 23,437

        EQUIPMENT EXPENSES 10,600

        DA LABOR OVERHEADS 36,569

        INSURANCE EXPENSES 5,356

TOTAL LABOR COST 109,994 109,994

*************

  MATERIAL

*************

12C14 2000.0 FT  N 5,000

4% INFLATION RATE 1.0 LS  N 10,182

BACKGROUNDS AND VISORS 1.0 EA  N 640

BATTERY 1.0 EA  N 6,893

BUNGALOW 6X6 1.0 EA  N 8,612

BUNGALOW MATERIAL 1.0 LS  N 4,620

CABLE 1.0 EA  N 10,506

CHARGER 1.0 EA  N 810

CONDUIT, PVC 4", SCH 80 200.0 FT  N 780

CURRENT SENSE MODULE 1.0 EA  N 500

EVENT RECORDER 2.0 EA  N 8,000

FIELD MATERIAL 1.0 LS  N 15,060

FLASHER SIGNAL COMPLETE 2.0 EA  N 10,450

FOUNDATION 4.0 EA  N 1,936

GATE KEEPER 2.0 EA  N 3,550

GATE MECH. MODEL S-60 COMPLETE 2.0 EA  N 14,486

GATE TIP SENSOR 2.0 EA  N 128

HXP3R 1.0 EA  N 18,163

ILOD 5.0 EA  N 2,355

JCT BOX 1.0 EA  N 260

LED LIGHT ADJUSTMENT 22.0 EA  N 4,928

LED LIGHT GATE KIT 2.0 EA  N 730

RELAY W/BASE 20.0 EA  N 10,000

SHUNT, NBS 2.0 EA  N 1,696

TELLULAR MONITOR 1.0 EA  N 2,500

TIMER 1.0 EA  N 2,203

        USE TAX 12,471

        OFFLINE TRANSPORTATION 1,815

TOTAL MATERIAL COST 159,274 159,274



**********

  OTHER

**********

CONTRACT CIVIL WORK 1.0 EA  N 25,000

CONTRACT ENGR. 1.0 EA  N 15,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 10.0 CY  N 250

TOTAL OTHER ITEMS COST 40,500 40,500

PROJECT SUBTOTAL 309,768

CONTINGENCIES 61,953

BILL PREPARATION FEE 3,718

GROSS PROJECT COST 375,439

LESS COST PAID BY BNSF 0

TOTAL BILLABLE COST 375,439
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Exhibit B
 

Please see attachment – Market Street Signal Estimate




*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

CITY OF SAN DIEGO

LOCATION SAN DIEGO TO 22ND ST DETAILS OF ESTIMATE PLAN ITEM : PSI026875K VERSION : 1


PURPOSE, JUSTIFICATION AND DESCRIPTION


REVISED TO NEW PRICING LIST 09/04/03 (THERE WAS NO APPROVED MATERIAL LIST AT THIS TIME.)


 

INSTALL CONSTANT WARNING AND 2 ENT AND 2 EXIT GATES FOR BNSF SIDE OF  SAN DIEGO QUIET ZONE AT MARKET ST IN SAN


DIEGO, CA. CALIFORNIA DIV., SAN BERNARDINO  SUBDIV., L/S 7600, M.P. 267.93, DOT # 026875K.


MONTHLY POWER UTILITY COST CENTER : 61692


THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.


THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE

FURNISHED WHEN ENGINEERING IS COMPLETED.


CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.


THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND


OVERHEAD.

******************************* SIGNAL WORK ONLY *******************************


THE CITY OF SAN DIEGO IS FUNDING THIS PROJECT 100%.


CONTINGENCIES SET AT 20%.

MAINTAIN PROPRIETARY CONFIDENTIALITY


DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR

**********

SIGNAL FIELD LABOR - CAP 960.0 MH  28,916

SIGNAL SHOP LABOR - CAP 80.0 MH  2,104

        PAYROLL ASSOCIATED COSTS 21,363

        EQUIPMENT EXPENSES 9,662

        DA LABOR OVERHEADS 33,333

        INSURANCE EXPENSES 4,882

TOTAL LABOR COST 100,260 100,260

*************

  MATERIAL

*************

12C14 1000.0 FT  N 2,420

4% INFLATION RATE 1.0 LS  N 11,484

BATTERY 1.0 LS  N 8,147

BUNGALOW 8X10 1.0 EA  N 11,381

BUNGALOW MATERIAL 1.0 LS  N 10,896

CABLE 1.0 LS  N 15,490

CABLE, LOOP HR 1.0 LS  N 5,025

CHARGERS 1.0 LS  N 1,215

CONDUIT, PVC 4", SCH 80 200.0 FT  N 780

EGMS RACK 1.0 EA  N 23,446

EGMS, JCT BOX 2.0 EA  N 744

EGMS, MODULES 1.0 LS  N 19,600

FAILUP KIT 2.0 EA  N 2,954

FIELD MATERIAL 1.0 LS  N 16,810

FOUNDATION 4.0 EA  N 1,936

GATE ARM W/ LED LIGHTS 4.0 EA  N 1,792

GATE KEEPER 4.0 EA  N 7,100

GATE TIP SENSOR 4.0 EA  N 256

HXP3R 1.0 EA  N 18,163

ILOD 4.0 EA  N 1,884

INTERFACE BOX, LOOP DETECTION 1.0 EA  N 258

INTERFACE BOX, TRAFFIC PREEMPT 1.0 EA  N 258

LED LIGHT, 12" RETRO-FIT 16.0 EA  N 3,584

MODEL S-60, EXIT GATE MECH 2.0 EA  N 14,486

MODEL S-60, GATE MECH 2.0 EA  N 14,486

RECORDER 1.0 EA  N 3,625

RELAY W/BASE 25.0 EA  N 12,500

SHUNT, NBS 2.0 EA  N 1,094

SIDELIGHT COMPLETE 1.0 EA  N 1,225

TELLULAR MONITOR 1.0 EA  N 2,500

TIMER 1.0 EA  N 2,203



        USE TAX 18,735

        OFFLINE TRANSPORTATION 2,728

TOTAL MATERIAL COST 239,205 239,205

**********

  OTHER

**********

CONTRACT CIVIL WORK 1.0 LS  N 25,000

CONTRACT ENGINEERING 1.0 LS  N 20,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 10.0 CY  N 250

TOTAL OTHER ITEMS COST 45,500 45,500

PROJECT SUBTOTAL 384,965

CONTINGENCIES 76,993

BILL PREPARATION FEE 4,620

GROSS PROJECT COST 466,578

LESS COST PAID BY BNSF 0

TOTAL BILLABLE COST 466,578
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Please see attachment –Front Street Signal Estimate




*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

CITY OF SAN DIEGO

LOCATION SAN DIEGO TO 22ND ST DETAILS OF ESTIMATE PLAN ITEM : PSI026935S VERSION : 1


PURPOSE, JUSTIFICATION AND DESCRIPTION


 

INSTALL CONSTANT WARNING FOR BNSF SIDE OF SAN DIEGO QUIET ZONE AT FRONT ST IN SAN DIEGO, CA. CALIFORNIA DIV., SAN


BERNARDINO SUBDIV., L/S 7600, M.P. 268.20, DOT # 026935S.


MONTHLY POWER UTILITY COST CENTER : 61692


THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.


THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE

FURNISHED WHEN ENGINEERING IS COMPLETED.


CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.


THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND


OVERHEAD.

******************************* SIGNAL WORK ONLY *******************************


THE CITY OF SAN DIEGO IS FUNDING THIS PROJECT 100%.


CONTINGENCIES SET AT 20%.

MAINTAIN PROPRIETARY CONFIDENTIALITY.


REVISED TO NEW PRICING LIST 09/04/03


DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR

**********

SIGNAL FIELD LABOR - CAP 384.0 MH  11,567

SIGNAL SHOP LABOR - CAP 64.0 MH  1,684

        PAYROLL ASSOCIATED COSTS 9,125

        EQUIPMENT EXPENSES 4,127

        DA LABOR OVERHEADS 14,238

        INSURANCE EXPENSES 2,085

TOTAL LABOR COST 42,826 42,826

*************

  MATERIAL

*************

12C14 1000.0 FT  N 2,420

4% INFLATION RATE 1.0 LS  N 4,296

BATTERY 1.0 LS  N 3,483

BUNGALOW 6X6 1.0 EA  N 8,587

BUNGALOW MATERIAL 1.0 LS  N 3,107

CABLE 1.0 LS  N 1,140

CHARGERS 1.0 LS  N 684

CONDUIT, PVC 4", SCH 80 60.0 FT  N 234

EVENT RECORDER 1.0 EA  N 4,000

FIELD MATERIAL 1.0 LS  N 10,182

FLASHER SIGNAL COMPLETE 2.0 EA  N 10,450

FOUNDATION 2.0 EA  N 968

HXP3R 1.0 EA  N 18,163

JCT BOX 1.0 EA  N 260

RELAY W/BASE 12.0 EA  N 6,000

SHUNT, NBS 2.0 EA  N 1,060

TELLULAR MONITOR 1.0 EA  N 2,500

TIMER 1.0 EA  N 2,203

        USE TAX 6,856

        OFFLINE TRANSPORTATION 996

TOTAL MATERIAL COST 87,589 87,589

**********

  OTHER

**********

CONTRACT ENGR. 1.0 EA  N 15,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 10.0 CY  N 250

TOTAL OTHER ITEMS COST 15,500 15,500



PROJECT SUBTOTAL 145,915

CONTINGENCIES 29,183

BILL PREPARATION FEE 1,751

GROSS PROJECT COST 176,849

LESS COST PAID BY BNSF 0

TOTAL BILLABLE COST 176,849
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Please see attachment – First Street Signal Estimate




*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

CITY OF SAN DIEGO

LOCATION SAN DIEGO TO 22ND ST DETAILS OF ESTIMATE PLAN ITEM : PSI026877Y VERSION : 1


PURPOSE, JUSTIFICATION AND DESCRIPTION


 

INSTALL CONSTANT WARNING AND 2 ENT GATE FOR BNSF SIDE OF SAN DIEGO QUIET ZONE AT FIRST AVE IN SAN DIEGO, CA.


CALIFORNIA DIV., SAN BERNARDINO SUBDIV., L/S 7600, M.P. 268.26, DOT # 026877Y.


MONTHLY POWER UTILITY COST CENTER : 61692


THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.


THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE

FURNISHED WHEN ENGINEERING IS COMPLETED.


CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.


THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND


OVERHEAD.

******************************* SIGNAL WORK ONLY *******************************


THE CITY OF SAN DIEGO  IS FUNDING THIS PROJECT 100%.

CONTINGENCIES SET AT 20%.

MAINTAIN PROPRIETARY CONFIDENTIALITY.


REVISED TO NEW PRICING LIST 09/04/03


DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR

**********

SIGNAL FIELD LABOR - CAP 696.0 MH  20,964

SIGNAL SHOP LABOR - CAP 80.0 MH  2,104

        PAYROLL ASSOCIATED COSTS 15,886

        EQUIPMENT EXPENSES 7,185

        DA LABOR OVERHEADS 24,787

        INSURANCE EXPENSES 3,630

TOTAL LABOR COST 74,556 74,556

*************

  MATERIAL

*************

12C14 1000.0 FT  N 2,420

4% INFLATION RATE 1.0 LS  N 7,954

BACKGROUNDS AND VISORS 1.0 EA  N 320

BATTERY 1.0 LS  N 4,203

BUNGALOW 6X6 1.0 EA  N 8,588

BUNGALOW MATERIAL 1.0 LS  N 4,072

CABLE 1.0 LS  N 10,138

CANTILEVER 1.0 EA  N 17,500

CHARGERS 1.0 LS  N 810

CONDUIT, PVC 4", SCH 80 60.0 FT  N 234

CURRENT SENSOR MODULES 3.0 EA  N 1,500

EVENT RECORED 1.0 EA  N 4,000

FIELD MATERIAL 1.0 LS  N 11,576

FOUNDATION 2.0 EA  N 970

GATE KEEPER 2.0 EA  N 3,550

GATE MECH. MODEL S-60 2.0 EA  N 14,486

GATE TIP SENSOR 2.0 EA  N 128

HXP3R 1.0 EA  N 18,163

JCT BOX 1.0 EA  N 260

LED LIGHT ADJUSTMENT 10.0 EA  N 2,540

LED LIGHT GATE KIT 2.0 EA  N 732

RELAY W/BASE 14.0 EA  N 7,000

SHUNT, NBS 2.0 EA  N 1,060

SIDELIGHT COMPLETE 1.0 EA  N 1,550

TELLULAR MONITOR 1.0 EA  N 2,500

TIMER 1.0 EA  N 2,203

        USE TAX 11,047

        OFFLINE TRANSPORTATION 1,606

TOTAL MATERIAL COST 141,110 141,110



**********

  OTHER

**********

CONTRACT CIVIL WORK 1.0 EA  N 10,000

CONTRACT ENGR. 1.0 EA  N 15,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 10.0 CY  N 250

TOTAL OTHER ITEMS COST 25,500 25,500

PROJECT SUBTOTAL 241,166

CONTINGENCIES 48,233

BILL PREPARATION FEE 2,894

GROSS PROJECT COST 292,293

LESS COST PAID BY BNSF 0

TOTAL BILLABLE COST 292,293
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Exhibit B
 

Please see attachment – Fifth Street Signal Estimate




*****   MAINTAIN PROPRIETARY CONFIDENTIALITY   *****

BNSF RAILWAY COMPANY

FHPM ESTIMATE  FOR

CITY OF SAN DIEGO

LOCATION SAN DIEGO TO 22ND ST DETAILS OF ESTIMATE PLAN ITEM : PSI026878F VERSION : 1


PURPOSE, JUSTIFICATION AND DESCRIPTION


REVISED TO NEW PRICING LIST 09/04/03 (THERE WAS NO APPROVED MATERIAL LIST AT THIS TIME.)


 

INSTALL CONSTANT WARNING AND 2 ENT. AND 2 EXIT GATE FOR BNSF SIDE OF SAN DIEGO QUIET ZONE AT 5TH AVE IN SAN DIEGO,


CA. CALIFORNIA DIV., SAN BERNARDINO  SUBDIV., L/S 7600, M.P. 268.50, DOT # 026878F.


MONTHLY POWER UTILITY COST CENTER : 61692


THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE ONLY.


THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED  AND ACCURATE MATERIAL LISTS  WILL BE

FURNISHED WHEN ENGINEERING IS COMPLETED.


CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD.


THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND


OVERHEAD.

******************************* SIGNAL WORK ONLY *******************************


THE CITY OF SAN DIEGO IS FUNDING THIS PROJECT 100%.


CONTINGENCIES SET AT 20%.

MAINTAIN PROPRIETARY CONFIDENTIALITY


DESCRIPTION QUANTITY U/M COST TOTAL $

**********

  LABOR

**********

SIGNAL FIELD LABOR - CAP 864.0 MH  26,024

SIGNAL SHOP LABOR - CAP 80.0 MH  2,104

        PAYROLL ASSOCIATED COSTS 19,371

        EQUIPMENT EXPENSES 8,761

        DA LABOR OVERHEADS 30,225

        INSURANCE EXPENSES 4,427

TOTAL LABOR COST 90,912 90,912

*************

  MATERIAL

*************

12C14 1000.0 FT  N 2,560

4% INFLATION RATE 1.0 LS  N 6,696

BATTERY 1.0 LS  N 10,147

BUNGALOW 8X10 1.0 EA  N 11,381

BUNGALOW MATERIAL 1.0 LS  N 14,688

CABLE 1.0 LS  N 15,790

CABLE, LOOP HR 1.0 LS  N 5,025

CHARGERS 1.0 LS  N 1,215

CONDUIT, PVC 4", SCH 80 200.0 FT  N 780

EGMS RACK 1.0 EA  N 23,445

EGMS, JCT BOX 2.0 EA  N 744

EGMS, MODULES 1.0 LS  N 19,000

EVENT RECORDER 1.0 EA  N 4,000

FAIL UP KIT 2.0 EA  N 3,354

FIELD MATERIAL 1.0 LS  N 18,810

FLASHER 1.0 EA  N 3,267

FOUNDATION, STEEL 3.0 EA  N 1,620

GATE ARM W/ LED LIGHTS 2.0 EA  N 896

GATE KEEPER 4.0 EA  N 7,100

HXP3R 1.0 EA  N 18,163

HXP3R2 1.0 EA  N 18,890

INTERFACE BOX, LOOP DETECTION 1.0 EA  N 258

INTERFACE BOX, TRAFFIC PREEMPT 1.0 EA  N 258

LED LIGHT, 12" RETRO-FIT 14.0 EA  N 3,136

MODEL S-60, EXIT GATE MECH 2.0 EA  N 14,486

MODEL S-60, GATE MECH 2.0 EA  N 14,486

RELAY W/BASE 30.0 EA  N 15,000

SHUNT, NBS 2.0 EA  N 1,696

SIDELIGHT COMPLETE 1.0 EA  N 1,550

TELLULAR MONITOR 1.0 EA  N 2,500

TIMER 1.0 EA  N 2,203



        USE TAX 20,921

        OFFLINE TRANSPORTATION 3,051

TOTAL MATERIAL COST 267,116 267,116

**********

  OTHER

**********

CONTRACT CIVIL WORK 1.0 LS  N 50,000

CONTRACT ENGINEERING 1.0 LS  N 20,000

FILL DIRT 10.0 CY  N 250

SURFACE ROCK 10.0 CY  N 250

TOTAL OTHER ITEMS COST 70,500 70,500

PROJECT SUBTOTAL 428,528

CONTINGENCIES 85,705

BILL PREPARATION FEE 5,143

GROSS PROJECT COST 519,376

LESS COST PAID BY BNSF 0

TOTAL BILLABLE COST 519,376
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EXHIBIT "C"
CONTRACTOR REQUIREMENTS

1.01 General

• 1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY, hereinafter referred to as
"Railway" where work is over or under on or adjacent to Railway property and/or right-of-way, hereafter
referred to as "Railway Property", during the construction of San Diego Quiet Zone Project.

 

• 1.01.02 The Contractor must execute and deliver to the Railway duplicate copies of the Exhibit “C-1”
Agreement, in the form attached hereto, obligating the Contractor to provide and maintain in full force and
effect the insurance called for under Section 3 of said Exhibit “C-1”.   Questions regarding procurement of the
Railroad Protective Liability Insurance should be directed to Rosa Martinez at Marsh, USA, 214-303-8519.


 

• 1.01.03 The Contractor must plan, schedule and conduct all work activities so as not to interfere with the
movement of any trains on Railway Property.

• 1.01.04 The Contractor's right to enter Railway's Property is subject to the absolute right of Railway to cause
the Contractor's work on Railway's Property to cease if, in the opinion of Railway, Contractor's activities create

a hazard to Railway's Property, employees, and/or operations. Railway will have the right to stop construction
work on the Project if any of the following events take place: (i) Contractor (or any of its subcontractors)
performs the Project work in a manner contrary to the plans and specifications approved by Railway; (ii)
Contractor (or any of its subcontractors), in Railway’s opinion, prosecutes the Project work in a manner which
is hazardous to Railway property, facilities or the safe and expeditious movement of railroad traffic; (iii) the
insurance described in the attached Exhibit C-1  is canceled during the course of the Project; or (iv) Contractor
fails to pay Railway for the Temporary Construction License or the Easement.  The work stoppage will continue
until all necessary actions are taken by Contractor or its subcontractor to rectify the situation to the satisfaction
of Railway’s Division Engineer or until additional insurance has been delivered to and accepted by Railway.  In
the event of a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii) the Easement,
Railway may immediately terminate the Temporary Construction License or the Easement.  Any such work
stoppage under this provision will not give rise to any liability on the part of Railway.  Railway’s right to stop
the work is in addition to any other rights Railway may have including, but not limited to, actions or suits for
damages or lost profits.  In the event that Railway desires to stop construction work on the Project, Railway
agrees to immediately notify the following individual in writing:


 
Scott A. Johnson, PE

Senior Project Manager-Construction 
Centre City Development Corporation (CCDC)

401 B Street, Suite 400
San Diego, CA 92101
Phone: 619-533-7108

Fax: 619-236-9148
 

• 1.01.05 The Contractor is responsible for determining and complying with all Federal, State and Local
Governmental laws and regulations, including, but not limited to environmental laws and regulations (including

but not limited to the Resource Conservation and Recovery Act, as amended; the Clean Water Act, the Oil
Pollution Act, the Hazardous Materials Transportation Act, CERCLA), and health and safety laws and
regulations. The Contractor hereby indemnifies, defends and holds harmless Railway for, from and against all
fines or penalties imposed or assessed by Federal, State and Local Governmental Agencies against the Railway
which arise out of Contractor's work under this Agreement.
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• 1.01.06  The Contractor must notify the (City of San Diego) at (619) 533-3160 and Railway's Manager Public
Projects, telephone number (909)386-4472 at least thirty (30) calendar days before commencing any work on
Railway Property.  Contractor’s notification to Railway, must refer to Railroad's file “San Diego Quiet Zone.”

 

• 1.01.07  For any bridge demolition and/or falsework above any tracks or any excavations located with any part
of the excavations located within, whichever is greater, twenty-five (25) feet of the nearest track or intersecting
a slope from the plane of the top of rail on a 2 horizontal to 1 vertical slope beginning at eleven (11) feet from
centerline of the nearest track, both measured perpendicular to center line of track, the Contractor must furnish
the Railway five sets of working drawings showing details of construction affecting Railway Property and
tracks. The working drawing must include the proposed method of installation and removal of falsework,
shoring or cribbing, not included in the contract plans and two sets of structural calculations of any falsework,
shoring or cribbing. For all excavation and shoring submittal plans, the current “BNSF-UPRR Guidelines for
Temporary Shoring” must be used for determining the design loading conditions to be used in shoring design,
and all calculations and submittals must be in accordance with the current “BNSF-UPRR Guidelines for
Temporary Shoring”.  All submittal drawings and calculations must be stamped by a registered professional
engineer licensed to practice in the state the project is located.  All calculations must take into consideration
railway surcharge loading and must be designed to meet American Railway Engineering and
Maintenance-of-Way Association (previously known as American Railway Engineering Association) Coopers
E-80 live loading standard. All drawings and calculations must be stamped by a registered professional engineer

licensed to practice in the state the project is located. The Contractor must not begin work until notified by the
Railway that plans have been approved.  The Contractor will be required to use lifting devices such as, cranes
and/or winches to place or to remove any falsework over Railway's tracks.  In no case will the Contractor be
relieved of responsibility for results obtained by the implementation of said approved plans.


 

• 1.01.08  Subject to the movement of Railway's trains, Railway will cooperate with the Contractor such that the
work may be handled and performed in an efficient manner. The Contractor will have no claim whatsoever for
any type of damages or for extra or additional compensation in the event his work is delayed by the Railway.


1.02 Contractor Safety Orientation

• 1.02.01 No employee of the Contractor, its subcontractors, agents or invitees may enter Railway Property

without first having completed Railway’s Engineering Contractor Safety Orientation, found on the web
site www.contractororientation.com.  The Contractor must ensure that each of its employees,
subcontractors, agents or invitees completes Railway’s Engineering Contractor Safety Orientation
through internet sessions before any work is performed on the Project.  Additionally, the Contractor
must ensure that each and every one of its employees, subcontractors, agents or invitees possesses a card
certifying completion of the Railway Contractor Safety Orientation before entering Railway Property. 
The Contractor is responsible for the cost of the Railway Contractor Safety Orientation.  The Contractor
must renew the Railway Contractor Safety Orientation annually. Further clarification can be found on
the web site or from the Railway’s Representative. 

1.03 Railway Requirements

• 1.03.01  The Contractor must take protective measures as are necessary to keep railway facilities, including
track ballast, free of sand, debris, and other foreign objects and materials resulting from his operations.  Any
damage to railway facilities resulting from Contractor's operations will be repaired or replaced by Railway and
the cost of such repairs or replacement must be paid for by the Agency.


• 1.03.02  The Contractor must notify the Railway's General Manager Mark Kirschinger at (909) 386-4150 and
provide blasting plans to the Railway for review seven (7) calendar days prior to conducting any blasting
operations adjacent to or on Railway's Property. 

• 1.03.03  The Contractor must abide by the following temporary clearances during construction:


http://www.contractororientation.com
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� 15’ Horizontally from centerline of  nearest track 
� 21’-6” Vertically above top of rail 
� 27'-0" Vertically above top of rail for electric wires carrying less than 750 volts

� 28'-0" Vertically above top of rail for electric wires carrying 750 volts to 15,000 volts

� 30'-0" Vertically above top of rail for electric wires carrying 15,000 volts to 20,000 volts

� 34'-0" Vertically above top of rail for electric wires carrying more than 20,000 volts


 

• 1.03.04  Upon completion of construction, the following clearances shall be maintained: 
 

� 25’  Horizontally from centerline of nearest track
� 23’-3 ½” Vertically above top of rail

  

• 1.03.05  Any infringement within State statutory clearances due to the Contractor's operations must be
submitted to the Railway and to the City of San Diego and must not be undertaken until approved in writing by

the Railway, and until the City of San Diego has obtained any necessary authorization from the State
Regulatory Authority for the infringement.  No extra compensation will be allowed in the event the Contractor's

work is delayed pending Railway approval, and/or the State Regulatory Authority's approval.


 

• 1.03.06  In the case of impaired vertical clearance above top of rail, Railway will have the option of installing
tell-tales or other protective devices Railway deems necessary for protection of Railway operations. The cost of

tell-tales or protective devices will be borne by the Agency.


• 1.03.07  The details of construction affecting the Railway's Property and tracks not included in the contract
plans must be submitted to the Railway by City of San Diego for approval before work is undertaken and this
work must not be undertaken until approved by the Railway.


• 1.03.08  At other than public road crossings, the Contractor must not move any equipment or materials across
Railway's tracks until permission has been obtained from the Railway. The Contractor must obtain a
"Temporary Construction Crossing Agreement" from the Railway prior to moving his equipment or materials
across the Railways tracks. The temporary crossing must be gated and locked at all times when not required for

use by the Contractor. The temporary crossing for use of the Contractor will be constructed and, at the
completion of the project, removed at the expense of the Contractor. 

• 1.03.09  Discharge, release or spill on the Railway Property of any hazardous substances, oil, petroleum,
constituents, pollutants, contaminants, or any hazardous waste is prohibited and Contractor must immediately
notify the Railway's Resource Operations Center at 1(800) 832-5452, of any discharge, release or spills in
excess of a reportable quantity. Contractor must not allow Railway Property to become a treatment, storage or
transfer facility as those terms are defined in the Resource Conservation and Recovery Act or any state
analogue.

• 1.03.10  The Contractor upon completion of the work covered by this contract, must  promptly  remove from
the Railway's Property all of Contractor's tools, equipment, implements and other materials, whether brought
upon said property by said Contractor or any Subcontractor, employee or agent of Contractor or of any
Subcontractor, and must cause Railway's Property to be left in a condition acceptable to the Railway's
representative.

1.04  Contractor Roadway Worker on Track Safety Program and Safety Action Plan
 

• 1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a track must develop and
implement a Roadway Worker Protection/On Track Safety Program and work with Railway Project
Representative to develop an on track safety strategy as described in the guidelines listed in the on track safety
portion of the Safety Orientation.  This Program must provide Roadway Worker protection/on track training for

all employees of the Contractor, its subcontractors, agents or invitees.  This training is reinforced at the job site
through job safety briefings. Additionally, each Contractor must develop and implement the Safety Action Plan,
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as provided for on the web site www.contractororientation.com, which will be made available to Railway
prior to commencement of any work on Railway Property. During the performance of work, the Contractor
must audit its work activities. The Contractor must designate an on-site Project Supervisor who will serve as the

contact person for the Railway and who will maintain a copy of the Safety Action Plan, safety audits, and
Material Safety Datasheets (MSDS), at the job site.


• Contractor shall have a background investigation performed on all of its employees, subcontractors and agents

who will be performing any services on railroad property under this Agreement.


The background screening shall at a minimum meet the criteria defined by the e-RAILSAFE program outlined

at http://www.e-railsafe.com in addition to any other applicable regulatory requirements. The e-RAILSAFE

program uses rail industry background screening standards.


Contractor shall obtain consent from all employees screened in compliance with the e-RAILSAFE program

criteria to release completed background information to BNSF.  Contractor shall be subject to periodic audit to

ensure compliance.

Contractor shall not permit any of its employees, subcontractors or agents to perform services on property

hereunder who are not approved under e-RAILSAFE program standards.  Railroad shall have the right to deny
entry onto its premises to any of Contractor's employees, subcontractors or agents who do not display the

authorized identification badge issued by a background screening service meeting the standards set forth for the

e-RAILSAFE program or who pose a threat, in Railroad's reasonable opinion, to the safety or security of

Railroad's operations.

Contractors shall ensure its employees, subcontractors and agents are United States citizens or legally working

in this country under a work VISA.

1.05  Railway Flagger Services:

• 1.05.01  The Contractor must give Railway’s Roadmaster (telephone 909 386-4061) a minimum of thirty (30)
calendar days advance notice when flagging services will be required so that the Roadmaster can make
appropriate arrangements (i.e., bulletin the flagger’s position).  If flagging services are scheduled in advance by

the Contractor and it is subsequently determined by the parties hereto that such services are no longer necessary,

the Contractor must give the Roadmaster five (5) working days advance notice so that appropriate arrangements

can be made to abolish the position pursuant to union requirements.


• 1.05.02  Unless determined otherwise by Railway’s Project Representative, Railway flagger will be required
and furnished when Contractor’s work activities are located over, under  and/or within twenty-five (25) feet
measured horizontally from centerline of the nearest track and when cranes or similar equipment positioned
beyond  25-feet  from the track centerline could foul the track in the event of tip over or other catastrophic
occurrence, but not limited thereto for the following conditions:


 

• 1.05.02a  When, upon inspection by Railway’s Representative, other conditions warrant.

 

• 1.05.02b When any excavation is performed below the bottom of tie elevation, if, in the opinion of Railway's
representative, track or other Railway facilities may be subject to movement or settlement.


 

• 1.05.02c  When work in any way interferes with the safe operation of trains at timetable speeds.

 

• 1.05.02d  When any hazard is presented to Railway track, communications, signal, electrical, or other facilities
either due to persons, material, equipment or blasting in the vicinity.


 

• 1.05.02e  Special permission must be obtained from the Railway before moving heavy or cumbersome objects
or equipment which might result in making the track impassable.


 

• 1.05.03  Flagging services will be performed by qualified Railway flaggers.


http://www.contractororientation.com,
http://www.e-railsafe.com
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• 1.05.03a  Flagging crew generally consists of one employee.  However, additional personnel may be required to

protect Railway Property and operations, if deemed necessary by the Railways Representative.


 

• 1.05.03b  Each time a flagger is called, the minimum period for billing will be the eight (8) hour basic day.

 

• 1.05.03c  The cost of flagger services provided by the Railway will be borne by the (Agency). The estimated
cost for one (1) flagger is approximately between $800.00-$1,600.00 for an eight (8) hour basic day with time
and one-half or double time for overtime, rest days and holidays.  The estimated cost for each flagger includes
vacation allowance, paid holidays, Railway and unemployment insurance, public liability and property damage
insurance, health and welfare benefits, vehicle, transportation, meals, lodging, radio, equipment, supervision
and other costs incidental to performing flagging services.  Negotiations for Railway labor or collective
bargaining agreements and rate changes authorized by appropriate Federal authorities may increase actual or
estimated flagging rates. THE FLAGGING RATE IN EFFECT AT THE TIME OF PERFORMANCE BY

THE CONTRACTOR HEREUNDER WILL BE USED TO CALCULATE THE ACTUAL COSTS OF
FLAGGING PURSUANT TO THIS PARAGRAPH.

• 1.05.03d  The average train traffic on this route is 4 freight trains per 24-hour period at a timetable speed 10
MPH and 0 passenger trains at a timetable speed of 20 MPH.


 

1.06 Contractor General Safety Requirements


• 1.06.01  Work in the proximity of railway track(s) is potentially hazardous where movement of trains and

equipment can occur at any time and in any direction. All work performed by contractors within 25 feet
of any track must be in compliance with FRA Roadway Worker Protection Regulations.

 

• 1.06.02  Before beginning any task on Railway Property, a thorough job safety briefing must be
conducted with all personnel involved with the task and repeated when the personnel or task changes.  If
the task is within 25 feet of any track, the job briefing must include the Railway's flagger, as applicable,
and include the procedures the Contractor will use to protect its employees, subcontractors, agents or
invitees from moving any equipment adjacent to or across any Railway track(s).

 

• 1.06.03  Workers must not work within 25 feet of the  centerline of any track without an on track safety
strategy approved by the Railway’s Project Representative.  When authority is provided, every
contractor employee must know:  (1) who the Railway flagger is, and how to contact the flagger, (2) 
limits of the authority, (3) the method of communication to stop and resume work, and (4)  location of the
designated places of safety.  Persons or equipment entering flag/work limits that were not previously job
briefed, must notify the flagger immediately, and be given a job briefing when working within 25 feet  of
the center line of track.

• 1.06.04  When Contractor employees are required to work on the Railway Property after normal
working hours or on weekends, the Railroad's representative in charge of the project must be notified. A

minimum of two employees must be present at all times.

• 1.06.05  Any  employees, agents or invitees of Contractor or its subcontractors under suspicion of being under
the influence of drugs or alcohol, or in the possession of same, will be removed from the Railway's Property and

subsequently released to the custody of a representative of Contractor management. Future access to the
Railway's Property by that employee will be denied.


• 1.06.06  Any damage to Railway Property, or any hazard noticed on passing trains must be reported
immediately to the Railway's representative in charge of the project.  Any vehicle or machine which may come
in contact with  track, signal equipment, or structure (bridge) and could result in a train derailment must be
reported immediately to the Railway representative in charge of the project and to the Railway's Resource
Operations Center at 1(800)  832-5452.  Local emergency numbers are to be obtained from the Railway
representative in charge of the project prior to the start of any work and must be posted at the job site.




Exhibit C  to  C&M  Agreement Page  6
BNSF Railway Company  City of San Diego

• 1.06.07  For safety reasons, all persons are prohibited from having pocket knives, firearms or other deadly
weapons in their possession while working on Railway's Property.


• 1.06.08  All personnel protective equipment (PPE) used on Railway Property must meet applicable OSHA and
ANSI specifications. Current Railway personnel protective equipment requirements are listed on the web site,
www.contractororientation.com, however, a partial list of the requirements include:  a) safety glasses with
permanently affixed side shields (no yellow lenses); b) hard hats c) safety shoe with: hardened toes,
above-the-ankle lace-up and a defined heel; and d) high visibility retro-reflective work wear.  The Railroad’s
representative in charge of the project is to be contacted regarding local specifications for meeting requirements

relating to hi-visibility work wear.  Hearing protection, fall protection, gloves, and respirators must be worn as
required by State and Federal regulations. (NOTE – Should there be a discrepancy between the information

contained on the web site and the information in this paragraph, the web site will govern.)

 

• 1.06.09  THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS, MACHINERY OR
EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE NEAREST RAILWAY
TRACK. MATERIALS, MACHINERY OR EQUIPMENT MUST NOT BE STORED OR LEFT
WITHIN 250 FEET OF ANY HIGHWAY/RAIL AT-GRADE CROSSINGS OR TEMPORARY

CONSTRUCTION CROSSING,  WHERE STORAGE OF THE SAME WILL OBSTRUCT THE VIEW
OF A TRAIN APPROACHING THE CROSSING. PRIOR TO BEGINNING WORK, THE
CONTRACTOR MUST ESTABLISH A STORAGE AREA WITH CONCURRENCE OF THE
RAILROAD'S REPRESENTATIVE.


• 1.06.10  Machines or vehicles must not be left unattended with the engine running. Parked machines or
equipment must be in gear with brakes set and if equipped with blade, pan or bucket, they must be lowered to
the ground.  All machinery and equipment left unattended on Railway's Property must be left inoperable and
secured against movement. (See internet Engineering Contractor Safety Orientation program for more detailed
specifications)

• 1.06.11 Workers must not create and leave any conditions at the work site that would interfere with water
drainage. Any work performed over water must meet all Federal, State and Local regulations.


 

• 1.06.12  All power line wires must be considered dangerous and of high voltage unless informed to the contrary

by proper authority.  For all power lines the minimum clearance between the lines and any part of the
equipment or load must be; 200 KV or below  - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500
to 750 KV - 35 feet; and 750 to 1000 KV - 45 feet.  If capacity of the line is not known, a minimum clearance of

45 feet must be maintained.  A person must be designated to observe clearance of the equipment and give a
timely warning for all operations where it is difficult for an operator to maintain the desired clearance by visual

means.

 

1.07 Excavation

• 1.07.01   Before excavating, the Contractor must determine whether any underground pipe lines, electric wires,
or cables, including fiber optic cable systems are present and located within the Project work area.  The
Contractor must determine whether excavation on Railway’s Property could cause damage to buried cables
resulting in delay to Railway traffic and disruption of service to users.  Delays and disruptions to service may
cause business interruptions involving loss of revenue and profits.  Before commencing excavation, the
Contractor must contact BNSF’s Field Engineering Representative (Greg Rousseau, 909-386-4079). All
underground and overhead wires will be considered HIGH VOLTAGE and dangerous until verified with the
company having ownership of the line.  It is the Contractor's responsibility to notify any other companies
that have underground utilities in the area and arrange for the location of all underground utilities
before excavating.


• 1.07.02  The Contractor must cease all work and notify the Railway immediately before continuing excavation
in the area if obstructions are encountered  which do not appear on drawings.  If the obstruction is a utility and

http://www.contractororientation.com,
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the owner of the utility can be identified, then the Contractor must also notify the owner immediately.  If there
is any doubt about the location of underground cables or lines of any kind, no work must be performed until the

exact location has been determined.  There will be no exceptions to these instructions.

 

• 1.07.03  All excavations must be conducted in compliance with applicable OSHA regulations and, regardless of

depth, must be shored where there is any danger to tracks, structures or personnel.


 

• 1.07.04  Any excavations, holes or trenches on the Railway's Property must be covered, guarded and/or
protected when not being worked on.  When leaving work site areas at night and over weekends, the areas must

be secured and left in a condition that will ensure that Railway employees and other personnel who may be
working or passing through the area are protected from all hazards. All excavations must be back filled as soon
as possible.

 

1.08  Hazardous Waste, Substances and Material Reporting

 

• 1.08.01  If Contractor discovers any hazardous waste, hazardous substance, petroleum or other deleterious
material, including but not limited to any non-containerized commodity or material, on or adjacent to Railway's

Property, in or near any surface water, swamp, wetlands or waterways, while performing any work under this
Agreement, Contractor must immediately: (a) notify the Railway's Resource Operations Center at 1(800)
832-5452, of such discovery: (b) take safeguards necessary to protect its employees, subcontractors, agents
and/or third parties: and (c) exercise due care with respect to the release, including the taking of any appropriate

measure to minimize the impact of such release. 

1.09 Personal Injury Reporting

• 1.09.01  The Railway is required to report certain injuries as a part of compliance with Federal Railroad
Administration (FRA) reporting requirements. Any personal injury sustained by an employee of the Contractor,

subcontractor or Contractor's invitees while on the Railway's Property must be reported immediately (by phone
mail if unable to contact in person) to the Railway's representative in charge of the project.  The Non-Employee
Personal Injury Data Collection Form contained herein is to be completed and sent by Fax to the Railway at
1(817) 352-7595 and to the Railway’s Project Representative no later than the close of shift on the date of the
injury.
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION
 
INFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION.  IT SHOULD
BE USED FOR COMPLIANCE WITH FEDERAL REGULATIONS ONLY AND IS NOT INTENDED TO

PRESUME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY.


1.  Accident City/St                                                                     2.  Date:                                          Time: 
    County:                                                                                  3.  Temperature:                               4.  Weather 
   (if non-Railway location)
 
5.  Social Security # 
 
6.  Name (last, first, mi) 
 
7.  Address:  Street:                                                                   City:                                                St.               Zip: 
 
8.  Date of Birth:                                                and/or Age                  Gender: 
            (if available)
 
9.  (a)  Injury:                                                                                                (b) Body Part: 
     (i.e. (a) Laceration (b) Hand)
 
11.  Description of Accident (To include location, action, result, etc.):


12.  Treatment:

      ?  First Aid Only

      ?  Required Medical Treatment

      ?  Other Medical Treatment

13.  Dr. Name                                                                                                    30. Date: 
 
14.  Dr. Address:
       Street:                                                                               City:                                             St:                Zip: 
 
15.  Hospital Name: 
 
16.  Hospital Address:
       Street:                                                                               City:                                             St:                Zip: 
  
17.  Diagnosis: 

FAX TO 
RAILWAY AT (817) 352-7595
AND COPY TO
RAILWAY ROADMASTER FAX
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 EXHIBIT "C-1"

Agreement
Between

BNSF RAILWAY COMPANY

and the

CONTRACTOR


BNSF RAILWAY COMPANY
Attention: Manager Public Projects

Railway File: San Diego QZ Project


Agency Project: _______________________________________ 
 
Gentlemen:
 

The undersigned (hereinafter called, the “Contractor”), has entered into a contract (the “Contract”) dated
______________, 2010, [***Drafter’s Note:  insert the date of the contract between the Agency and the
Contractor here] with the City of San Diego for the performance of certain work in connection with the following

project: San Diego QZ Project. Performance of such work will necessarily require contractor to enter BNSF
RAILWAY COMPANY ("Railway") right of way and property ("Railway Property").  The Contract provides that
no work will be commenced within Railway Property until the Contractor employed in connection with said work
for City of San Diego (i) executes and delivers to Railway an Agreement in the form hereof, and (ii) provides
insurance of the coverage and limits specified in such Agreement and Section 3 herein.  If this Agreement is
executed by a party who is not the Owner, General Partner, President or Vice President of Contractor, Contractor
must furnish evidence to Railway certifying that the signatory is empowered to execute this Agreement on behalf of

Contractor.

 
Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway Property


and as an inducement for such entry, Contractor, effective on the date of the Contract, has agreed and does hereby
agree with Railway as follows:

 

Section 1.  RELEASE OF LIABILITY AND INDEMNITY
 
Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all judgments, awards,
claims, demands, and expenses (including attorneys' fees), for injury or death to all persons, including Railway's and

Contractor's officers and employees, and for loss and damage to property belonging to any person, arising in any
manner from Contractor's or any of Contractor's subcontractors' acts or omissions or any work performed on or
about Railway’s property or right-of-way.  THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT BE
AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, DEATH, OR
INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS
AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH
CLAIMS ARE PROXIMATELY CAUSED BY THE WILLFUL MISCONDUCT OR SOLE NEGLIGENCE
OF RAILWAY. 

 
THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY

CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE
SAFETY APPLIANCE ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO CLAIMED.

 
Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust and settle


all claims made against Railway, and will, at Railway's discretion, appear and defend any suits or actions of law or
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in equity brought against Railway on any claim or cause of action arising or growing out of or in any manner
connected with any liability assumed by Contractor under this Agreement for which Railway is liable or is alleged to

be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of such claims and
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the event of a suit being

brought against Railway, Railway may forward summons and complaint or other process in connection therewith to

Contractor, and Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect, indemnify,
and save harmless Railway from and against all damages, judgments, decrees, attorney's fees, costs, and expenses
growing out of or resulting from or incident to any such claims or suits.


 
In addition to any other provision of this Agreement, in the event that all or any portion of this Article shall


be deemed to be inapplicable for any reason, including without limitation as a result of a decision of an applicable
court, legislative enactment or regulatory order, the parties agree that this Article shall be interpreted as requiring
Contractor to indemnify Railroad to the fullest extent permitted by applicable law.  THROUGH THIS
AGREEMENT THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY

RAILROAD FOR RAILROAD’S ACTS OF NEGLIGENCE.  

 
It is mutually understood and agreed that the assumption of liabilities and indemnification provided for in

this Agreement survive any termination of this Agreement.


 
Section 2. TERM

 
This Agreement is effective from the date of the Contract until (i) the completion of the project set forth

herein, and (ii) full and complete payment to Railway of any and all sums or other amounts owing and due
hereunder.

 
Section 3.  INSURANCE

 
 Contractor must, at its sole cost and expense, procure and maintain during the life of this Agreement the


following insurance coverage:
   

A. Commercial General Liability insurance.  This insurance shall contain broad form contractual liability
with a combined single limit of a minimum of $2,000,000 each occurrence and an aggregate limit of at

least $4,000,000 but in no event less than the amount otherwise carried by the contractor.   Coverage 
must be purchased on a post 1998 ISO occurrence form or equivalent and include coverage for, but not

limit to the following:

♦ Bodily Injury and Property Damage

♦ Personal Injury and Advertising Injury

♦ Fire legal liability

♦ Products and completed operations

This policy must also contain the following endorsements, which must be indicated on the certificate of
insurance:
 

♦ The definition of insured contract must be amended to remove any exclusion or other
limitation for any work being done within 50 feet of railroad property.


♦ Waver of subrogation in favor of and acceptable to Railroad.


♦ Additional insured endorsement in favor of and acceptable to Railroad.


♦ Separation of insureds.

♦ The policy shall be primary and non-contributing with respect to any insurance carried by
Railroad.

It is agreed that any workers’ compensation exclusion does not apply to Railroad payments related to the
Federal Employers Liability Act or a Railroad Wage Continuation Program or similar programs and any
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payments made are deemed not to be either payments made or obligations assumed under any Workers
Compensation, disability benefits, or unemployment compensation law or similar law.


 
No other endorsements limiting coverage as respects obligations under this Agreement may be included on
the policy with regard to the work being performed under this agreement.

 

B. Business Automobile Insurance.  This insurance must contain a combined single limit of at least $1,000,000 per

occurrence, and include coverage for, but not limited to the following:


♦ Bodily injury and property damage

♦ Any and all vehicles owned, used or hired

The policy shall also contain the following endorsements or language, which shall be indicated on the

certificate of insurance:

♦ Waiver of subrogation in favor of and acceptable to Railroad.


♦ Additional insured endorsement in favor or and acceptable to Railroad.


♦ Separation of insureds.

♦ The policy shall be primary and non-contributing with respect to any insurance carried by

Railroad. 

 
C. Workers Compensation and Employers Liability insurance including coverage for, but not limited to:

 

♦ Contractor’s statutory liability under the worker’s compensation laws of the state(s) in which
the work is to be performed.  If optional under State law, the insurance must cover all
employees anyway.

♦ Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000 by
disease policy limit, $500,000 by disease each employee.


 
This policy shall also contain the following endorsements or language, which shall be indicated on the
certificate of insurance:

♦ Waiver of subrogation in favor of and acceptable to Railroad.


D. Railroad Protective Liability insurance naming only the Railroad as the Insured with coverage of at
least $2,000,000 per occurrence and $6,000,000 in the aggregate.  The policy Must be issued on a
standard ISO form CG 00 35 10 93 and include the following:


 

♦ Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93) 

♦ Endorsed to include the Limited Seepage and Pollution Endorsement.


♦ Endorsed to remove any exclusion for punitive damages.


♦ No other endorsements restricting coverage may be added.


♦ The original policy must be provided to the Railroad prior to performing any work or services
under this Agreement

 
In lieu of providing a Railroad Protective Liability Policy, Licensee may participate in Licensor’s Blanket Railroad
Protective Liability Insurance Policy available to contractor. 
 

Other Requirements:

 
  All policies (applying to coverage listed above) must not contain an exclusion for punitive

damages and certificates of insurance must reflect that no exclusion exists. 
 

Contractor agrees to waive its right of recovery against Railroad for all claims and suits against Railroad. 
In addition, its insurers, through the terms of the policy or policy endorsement, waive their right of subrogation
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against Railroad for all claims and suits.  The certificate of insurance must reflect the waiver of subrogation
endorsement.  Contractor further waives its right of recovery, and its insurers also waive their right of subrogation
against Railroad for loss of its owned or leased property or property under contractor’s care, custody or control. 
 

Contractor is not allowed to self-insure without the prior written consent of Railroad.  If granted by
Railroad, any deductible, self-insured retention or other financial responsibility for claims must be covered directly
by contractor in lieu of insurance.  Any and all Railroad liabilities that would otherwise, in accordance with the
provisions of this Agreement, be covered by contractor’s insurance will be covered as if contractor elected not to
include a deductible, self-insured retention or other financial responsibility for claims.

 

Prior to commencing the Work, contractor must furnish to Railroad an acceptable certificate(s) of
insurance including an original signature of the authorized representative evidencing the required coverage,
endorsements, and amendments and referencing the contract audit/folder number if available.  The policy(ies) must
contain a provision that obligates the insurance company(ies) issuing such policy(ies) to notify Railroad in writing
at least 30 days prior to any cancellation, non-renewal, substitution or material alteration.  This cancellation
provision must be indicated on the certificate of insurance.  Upon request from Railroad, a certified duplicate
original of any required policy must be furnished.  Contractor should send the certificate(s) to the following address:


 
Ebix BPO

PO Box 12010-BN
Hemet, CA  92546-8010

Fax number: 951-652-2882
Email: bnsf@ebix.com

 
Any insurance policy must be written by a reputable insurance company acceptable to Railroad or with a

current Best’s Guide Rating of A- and Class VII or better, and authorized to do business in the state(s) in which the
service is to be provide.
 

Contractor represents that this Agreement has been thoroughly reviewed by contractor’s insurance
agent(s)/broker(s), who have been instructed by contractor to procure the insurance coverage required by this
Agreement.  Allocated Loss Expense must be in addition to all policy limits for coverages referenced above. Not
more frequently than once every five years, Railroad may reasonably modify the required insurance coverage to
reflect then-current risk management practices in the railroad industry and underwriting practices in the insurance
industry.
 
 If any portion of the operation is to be subcontracted by contractor, contractor must require that the
subcontractor provide and maintain the insurance coverages set forth herein, naming Railroad as an additional
insured, and requiring that the subcontractor release, defend and indemnify Railroad to the same extent and under
the same terms and conditions as contractor is required to release, defend and indemnify Railroad herein.
 

Failure to provide evidence as required by this section will entitle, but not require, Railroad to terminate
this Agreement immediately.  Acceptance of a certificate that does not comply with this section will not operate as a

waiver of contractor's obligations hereunder.
 

The fact that insurance (including, without limitation, self-insurance) is obtained by contractor will not be
deemed to release or diminish the liability of contractor including, without limitation, liability under the indemnity
provisions of this Agreement.  Damages recoverable by Railroad will not be limited by the amount of the required
insurance coverage.
 

For purposes of this section, Railroad means “Burlington Northern Santa Fe Corporation”, “BNSF
RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each.


  
 Section 4.  EXHIBIT “C” CONTRACTOR REQUIREMENTS
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The Contractor must observe and comply with all provisions, obligations, requirements and limitations
contained in the Contract, and the Contractor Requirements set forth on Exhibit “C” attached to the Contract and this

Agreement, , including, but not be limited to, payment of all costs incurred for any damages to Railway roadbed,
tracks, and/or appurtenances thereto, resulting from use, occupancy, or presence of its employees, representatives, or

agents or subcontractors on or about the construction site.


Section 5.  TRAIN DELAY

 
Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its affiliated

railway companies, and its tenants) for, from and against all damages arising from any unscheduled delay to a
freight or passenger train which affects Railway's ability to fully utilize its equipment and to meet customer service
and contract obligations.  Contractor will be billed, as further provided below, for the economic losses arising from
loss of use of equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting from train

delays, whether caused by Contractor, or subcontractors, or by the Railway performing work under this Agreement. 
Railway agrees that it will not perform any act to unnecessarily cause train delay.


 
For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as

determined from Railway's records.  Any disruption to train traffic may cause delays to multiple trains at the same
time for the same period.

 
Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain, intermodal,

coal and freight trains operate under incentive/penalty contracts between Railway and its customer(s).  Under these
arrangements, if Railway does not meet its contract service commitments, Railway may suffer loss of performance
or incentive pay and/or be subject to penalty payments.  Contractor is responsible for any train performance and
incentive penalties or other contractual economic losses actually incurred by Railway which are attributable to a
train delay caused by Contractor or its subcontractors.

 
 The contractual relationship between Railway and its customers is proprietary and confidential.  In the
event of a train delay covered by this Agreement, Railway will share information relevant to any train delay to the

extent consistent with Railway confidentiality obligations.  Damages for train delay are currently $382.20 per hour

per incident. THE RATE THEN IN EFFECT AT THE TIME OF PERFORMANCE BY THE

CONTRACTOR HEREUNDER WILL BE USED TO CALCULATE THE ACTUAL COSTS OF TRAIN

DELAY PURSUANT TO THIS AGREEMENT.

Contractor and its subcontractors must give Railway’s representative (Greg Rousseau – 909-386-
4079) four (4) weeks advance notice of the times and dates for proposed work windows.  Railway and
Contractor will establish mutually agreeable work windows for the project.  Railway has the right at any time

to revise or change the work windows due to train operations or service obligations.  Railway will not be
responsible for any additional costs or expenses resulting from a change in work windows.  Additional costs
or expenses resulting from a change in work windows shall be accounted for in Contractor’s expenses for the

project. 

 
Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's work so


as to not cause any delays to any trains.
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Kindly acknowledge receipt of this letter by signing and returning to the Railway two original copies of this letter,
which, upon execution by Railway, will constitute an Agreement between us.


 __________________________________________ 

Contractor BNSF Railway Company

By: _______________________________________   By: _______________________________________ 
 
Printed Name: _______________________________  Name:  ____________________________________ 

 Manager Public Projects
Title: ______________________________________  
  Accepted and effective this __________day of 20__.
Contact Person: ______________________________ 
 
Address:  ___________________________________ 
 
City: ______________________________________  
 
State: _____________  Zip: _____________________ 
 
Fax: _______________________________________ 
 
Phone: _____________________________________ 
 
E-mail: ____________________________________ 
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